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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

DACW67-03-R-0008, 8(a) Competitive Multiple Award Remediation Contract (MARC) for
Washington, Oregon, Idaho and Montana

A.  This amendment four (0004) provides for the following changes and clarifications:

1. CONTRACT ID CODE PAGE OF  PAGES

1 8

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 20-Mar-2003

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code) X DACW67-03-R-0008

X 9B. DATED (SEE ITEM 11)
24-Feb-2003

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  X is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

0004

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

20-Mar-2003

CODE

USA ENGINEER DISTRICT, SEATTLE
ATTN:  CENWS-CT
P.O. BOX 3755
SEATTLE WA 98124-3755

DACW67 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

FACILITY CODECODE

EMAIL:TEL:
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 (1) Revision to Section L – Instructions, Conditions, and Notices to Bidders. 
 
(2) Revision to [bid] SCHEDULE.       
 
(3) Revision to contract drawing by notation in the SPECIAL CLAUSES under Section 00800, 

Attachment A, after the  “Index of Drawings.” 
 

(4) Revision to Section 01110  SUMMARY OF WORK for addition of paragraph 1.1.3  Existing 
Conditions. 
 

(5) Revision to Section 01145  SITE-SPECIFIC SUPPLEMENTARY REQUIREMENTS for 
addition of paragraph 1.4.4  Notice to Proceed. 
 

(6) Revision to Section 01410  ENVIRONMENTAL PROTECTION to paragraph 1.2.6  LNAPL 
Releases to Soil. 
 

(7) Revision to Section 01500, TEMPORARY CONSTRUCTION FACILITIES for deletion of 
paragraph 1.8 “Government Field Office.” 

 
B.   The following is provided for clarification purposes: 
 
GENERAL:  It is the intent of the Corps to have stockpiled dredge material removed from the site prior to 
start of field  work. 
    
Section 02230 Clearing and Grubbing: Several pieces of large, inert, scrap metal as well as several junk 
vehicles were observed during the site orientation.  No additional information concerning quantities of 
scrap metal or junk vehicles is available. 
  
The handling and disposal of hazardous materials is not a primary objective of this contract, however, the 
possibility exists that hazardous materials may be encountered during clearing and grubbing or debris 
removal activities.  If encountered, disposal of hazardous materials would be addressed as a separate 
issue. 
  
Section 02317 LNAPL Trench:  Any surficial oversize debris and/or large scrap metal debris in the 
vicinity of the trench excavation was observed during the site orientation.  No additional information is 
provided.  For estimating purposes, subsurface debris requiring over excavation of 1/3 the volume of the 
neat line trench excavation should be used. 
 
C.  The government has complete confidence in their ability to answer technical questions submitted five 
days prior to request for proposal due date.    
  
D.  The attached revised sections are to be replaced in their entirety.  Specifications changes are generally 
identified, for convenience, either by strikeout for deletions, and double underlining of text for additions 
or a single dark line in the right hand margin.  All portions of the revised or new pages shall apply 
whether or not changes have been indicated.   
 
E.  The proposal submittal time and date is extended to March 28, 2003 at 2:00 p.m. LOCAL TIME.  
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F.  NOTICE TO OFFERORS:  Offerors must acknowledge receipt of this amendment by number and 
date on offer or by telegram.  Please mark outside of envelope in which your offer is enclosed to show 
amendment received. 
 
Encl: 
Section L (revised) 
Schedule (revised) 
00800A (revised) 
01110 (revised) 
01145 (revised) 
01410 (revised) 
01500 (revised) 
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Section L – Instructions, Conditions, and Notices to Bidders 
 
 
L.I.        MAGNITUDE OF THIS PROJECT IS REPRESENTED BY THE FOLLOWING 
ESTIMATED PRICE RANGE: between $5 million and $25 million. 
 
L.2.        PROPOSALS: Proposals for the work described herein will be received until 2:00 p.m., 
local time, 26 28 March 2003, at the following address: 
 
U. S. Army Corps of Engineers 
 Seattle District Contracting  Division 
ATTN: CENWS-CT-CB-CU 
4735 East Marginal Way South 
PO Box 3755 
Seattle, WA 98124-3755 
 
The required format is specified in this section, paragraph L.6. "PROPOSAL FORMAT." 
 
NOTE: HAND-CARRIED PROPOSALS SHALL BE DELIVERED TO Contracting Division, 
Second Floor, Column C-5. 
 
L.3.        TYPE OF CONTRACT: The contracts awarded under this solicitation will be an 
Indefinite Delivery/Indefinite Quantity Firm Fixed Price type contracts. 
 
L.4.        GENERAL DESCRIPTION OF WORK:  
 
It is anticipated that a wide variety of remedial and interim remedial activities will be included in the 
execution of this contract.  A number of these types of activities are listed herein, however, this list is 
not intended to be exhaustive or all-inclusive but are only to be considered as examples of the types of 
activities, which might be required.  New or emerging technologies, as they become available or 
applicable, may also be utilized during the term of this contract.  Tasks required to prepare a site for 
investigation/survey or to remove immediate threats to human health or safety and imminent 
ecological threats might also be identified; 
 
a. Screening, identification, packaging and disposal of potentially hazardous waste. 
b. Removal, transport and disposal of hazardous and non-hazardous debris. 
c. Installation of security fencing, signage, barricades, warning flagging, etc. 
d. Temporary road installation, road repair, site access preparation, etc. 
e. Brushing, cleaning and grubbing. 
f. Removal/disposal/replacement of above ground and below ground storage tanks. 
g. Removal/disposal/replacement of buried and exposed piping, 
h. Removal/remediation/disposal of contaminated soils. 
i.  Building demolition and debris removal disposal. 
j.  Site restoration, seeding, replanting and revegetation. 
k.  Water treatment systems to include installation, operation and maintenance. 
1.  In-situ soil treatment and stabilization processes. 
m.  Air quality monitoring. 
n.   Asbestos, lead based paint and Radon abatement and mitigation 
o.  Installation of water wells, monitoring wells, sampling wells, etc. 
p.  Soil, water and air sampling and analysis. 
q.  UXO avoidance capabilities and UXO Construction Support.. 



r.  Environmental facility/equipment upgrades. 
s.  Waste minimization, and pollution prevention projects. 
t.  Habitat restoration projects. 
u.  Preparation of Management and Health & Safety Plans. 
v.  Incidental design associated with the above activities. 
w.   Landfill capping 
 
L.5.        PROPOSAL CONTENT: The Government intends to make the award selection without 
discussions.  In order to maximize small business participation in this procurement, teaming 
arrangements or other small business consortiums are encouraged.  However, the Government 
assumes no responsibility for the success of the "team" in obtaining a contract through the evaluation 
process or for the success or failure of the "team" under the contract by virtue of the preceding 
statement.  The proposal must be complete and contain the offerers' most favorable terms. The 
proposal shall address and contain the information listed below.  The information will be used by the 
Source Selection Board to evaluate and rate each proposal.  Offerers are advised that conciseness and 
relevance of the proposal is important and unrelated information that is not pertinent will reduce 
evaluation scores.  Proposals which provide only superficial coverage of the information required 
below may not receive additional consideration and may be excluded from the competitive range, if 
established.  Additionally, should the proposal include any standard company terms and conditions 
that conflict with the terms and conditions of the solicitation, the proposal may be determined to be 
"unacceptable" and thus ineligible for award. 
 
L.6.        PROPOSAL FORMAT:  In response to this RFP, the Small Business offerers shall submit 
two technical proposals.  An original and four (4) copies each of the technical proposals in 3-ring 
binders labeled technical proposal one and technical proposal two (no heat or spiral bound proposals).  
An original and one (1) copy of the price proposal shall be submitted under a separate cover, also in 
3-ring-binders (no heat or spiral bound proposals).  The Standard Form 33 (Offer) and continuation 
sheets, acknowledgement of amendments (Standard Form 30), if applicable, and Section K, 
Representations and Certifications should be included in the Price Proposal.  The original technical 
and price proposal copies shall be stamped "original" on the cover of each binder.  The total 
combined (technical proposal one, technical proposal two and price) page limit is 150 pages.  
Proposal shall be single-sided only, with a minimum binding edge margin of 0.75 inches, and with a 
font no less than 11 point.  A smaller type may be used on charts graphs, figures, diagrams, and 
schematics to accommodate a "make it fit" software capability, however, all text must be legible and 
easily read.  If it is not easily readable, then it will not be evaluated.  The page size of the Offerer's 
proposal shall not exceed 8 1/2" x 11".  When included, foldout pages shall fold entirely within the 
document and shall only be used for graphic presentation.  Foldout pages will be counted as two (2) 
pages. Each page of the proposal shall be numbered sequentially.  
 
The following are excluded from the 150-page proposal limit: 
 
• Section K, "Representations and Certifications", 
• SF33 and continuation sheets, 
• SF 30 Amendment(s), 
• table of contents and lists of: tables, figures, and acronyms. 
• Copies of professional registration documentation 
• Cover letter 
 
Offerers will NOT be allowed to incorporate pages by reference (no additional appendixes, addenda, 
etc.). Experience or clients noted as "Confidential" will not be considered for evaluation.  Full 
disclosure will be required to receive credit. 



 
Up to two (2) contracts may be awarded.  All proposals shall contain the requirements stated within 
this solicitation document.  Proposal clarity, organization (as requested in this solicitation), and cross-
referencing is mandatory.  
 
L.7.   PERFORMANCE OF WORK BY CONTRACTOR: Offerer's attention is directed to FAR 
Clause 52.236-1, Performance of Work by Contractor.  The successful offeror will be required to 
furnish the Contracting Officer a description of the work that will be performed by their organization 
(e.g., earthwork, paving, etc.), the percentage of the total work this represents, and the estimated cost 
thereof. Such description of work to be performed by the Contractor's own organization shall be 
indicated in the space provided on the Proposal Form, or shall be furnished to the Contracting Officer 
within 10 days after award of the contract. 
 
L.8.   COMPLIANCE WITH OCCUPATIONAL SAFETY AND HEALTH ACT (OSHA):  The 
Contractor shall comply with OSHA standards as well as the Corps of Engineers General Safety 
Requirements Manual (EM 385-1-1). The OSHA standards are subject to change and such changes 
may affect the Contractor in his performance under the contract. It is the Contractor's responsibility to 
know such changes and effective dates of changes. (KCD APR 84) 
 
L.9. CONSTRUCTION EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE:  
Whenever a modification or equitable adjustment of contract price is required, the Contractor's cost 
proposal for equipment ownership and operating expenses shall be as set forth in SPECIAL 
CLAUSES paragraph titled "Equipment Ownership and Operating Expense Schedule." A copy of EP 
1110-1-8 "Construction Equipment Ownership and Operating Expense Schedule" dated June 1993 can 
be ordered from the Government Printing Office (GPO) for by calling Telephone No. 202-783-3238. 
 
L.10.   TIME FOR ACCEPTANCE BY THE GOVERNMENT OF PROPOSALS:  All offerers 
submitting proposals in response to this request agree that the Government shall have not less than 
120 calendar days to accept any proposal, after the date indicated for receipt of proposals.  In the event 
the Government cannot award a contract within this 120 calendar day period, any or all offerers may, 
at their option, extend the date for acceptance of their proposal or may resubmit their price proposals. 
 
L. 11.   DISPOSAL OF PROPOSALS:  After award of the contract, proposal sets may be destroyed or 
may be kept for record.  Proposal sets that are kept for record will be for Government use.  
Disclosure of proposal material, in whole or in part, outside the Government will be restricted only if 
the provisions of FAR Provision 52.215-1, Instructions to Offerers — Competitive Proposals, are in 
effect. 
 
NOTE THE AFFIRMATIVE ACTION REQUIREMENT OF THE EQUAL OPPORTUNITY 
CLAUSE WHICH MAY APPLY TO THE CONTRACT RESULTING FROM THIS 
SOLICITATION FAR 52.222-26 AND FAR 52.222-27. 
 



CLAUSES INCORPORATED BY FULL TEXT 

52.215-1 -- INSTRUCTIONS TO OFFERORS -- COMPETITIVE ACQUISITION (MAY 2001) 

(a) Definitions. As used in this provision -- 

"Discussions" are negotiations that occur after establishment of the competitive range that may, at 
the Contracting Officer's discretion, result in the offeror being allowed to revise its proposal." 

"In writing," "writing," or "written" means any worded or numbered expression which can be 
read, reproduced, and later communicated, and includes electronically transmitted and stored 
information. 

"Proposal modification" is a change made to a proposal before the solicitation's closing date and 
time, or made in response to an amendment, or made to correct a mistake at any time before 
award. 

"Proposal revision" is a change to a proposal made after the solicitation closing date, at the 
request of or as allowed by a Contracting Officer as the result of negotiations. 

"Time," if stated as a number of days, is calculated using calendar days, unless otherwise 
specified, and will include Saturdays, Sundays, and legal holidays. However, if the last day falls 
on a Saturday, Sunday, or legal holiday, then the period shall include the next working day. 

(b) Amendments to solicitations. If this solicitation is amended, all terms and conditions that are 
not amended remain unchanged. Offerors shall acknowledge receipt of any amendment to this 
solicitation by the date and time specified in the amendment(s). 

(c) Submission, modification, revision, and withdrawal of proposals. 

(1) Unless other methods (e.g., electronic commerce or facsimile) are permitted in the 
solicitation, proposals and modifications to proposals shall be submitted in paper media 
in sealed envelopes or packages 

(i) addressed to the office specified in the solicitation, and 

(ii) showing the time and date specified for receipt, the solicitation number, and 
the name and address of the offeror. Offerors using commercial carriers should 
ensure that the proposal is marked on the outermost wrapper with the information 
in paragraphs (c)(1)(i) and (c)(1)(ii) of this provision. 

(2) The first page of the proposal must show -- 

(i) The solicitation number; 

(ii) The name, address, and telephone and facsimile numbers of the offeror (and 
electronic address if available); 



(iii) A statement specifying the extent of agreement with all terms, conditions, 
and provisions included in the solicitation and agreement to furnish any or all 
items upon which prices are offered at the price set opposite each item; 

(iv) Names, titles, and telephone and facsimile numbers (and electronic addresses 
if available) of persons authorized to negotiate on the offeror's behalf with the 
Government in connection with this solicitation; and 

(v) Name, title, and signature of person authorized to sign the proposal. Proposals 
signed by an agent shall be accompanied by evidence of that agent's authority, 
unless that evidence has been previously furnished to the issuing office. 

(3) Submission, modification, revision, and withdrawal of proposals. 

(i) Offerors are responsible for submitting proposals, and any modification, or 
revisions, so as to reach the Government office designated in the solicitation by 
the time specified in the solicitation. If no time is specified in the solicitation, the 
time for receipt is 4:30 p.m., local time, for the designated Government office on 
the date that proposal or revision is due. 

(ii) 

(A) Any proposal, modification, or revision received at the Government 
office designated in the solicitation after the exact time specified for 
receipt of offers is "late" and will not be considered unless it is received 
before award is made, the Contracting Officer determines that accepting 
the late offer would not unduly delay the acquisition; and -- 

(1) If it was transmitted through an electronic commerce method 
authorized by the solicitation, it was received at the initial point 
of entry to the Government infrastructure not later than 5:00 p.m. 
one working day prior to the date specified for receipt of 
proposals; or 

(2) There is acceptable evidence to establish that it was received 
at the Government installation designated for receipt of offers 
and was under the Government's control prior to the time set for 
receipt of offers; or 

(3) It is the only proposal received. 

(B) However, a late modification of an otherwise successful proposal 
that makes its terms more favorable to the Government, will be 
considered at any time it is received and may be accepted. 

(iii) Acceptable evidence to establish the time of receipt at the Government 
installation includes the time/date stamp of that installation on the proposal 
wrapper, other documentary evidence of receipt maintained by the installation, or 
oral testimony or statements of Government personnel. 



(iv) If an emergency or unanticipated event interrupts normal Government 
processes so that proposals cannot be received at the office designated for receipt 
of proposals by the exact time specified in the solicitation, and urgent 
Government requirements preclude amendment of the solicitation, the time 
specified for receipt of proposals will be deemed to be extended to the same time 
of day specified in the solicitation on the first work day on which normal 
Government processes resume. 

(v) Proposals may be withdrawn by written notice received at any time before 
award. Oral proposals in response to oral solicitations may be withdrawn orally. 
If the solicitation authorizes facsimile proposals, proposals may be withdrawn via 
facsimile received at any time before award, subject to the conditions specified in 
the provision at 52.215-5, Facsimile Proposals. Proposals may be withdrawn in 
person by an offeror or an authorized representative, if the identity of the person 
requesting withdrawal is established and the person signs a receipt for the 
proposal before award. 

(4) Unless otherwise specified in the solicitation, the offeror may propose to provide any 
item or combination of items. 

(5) Offerors shall submit proposals in response to this solicitation in English, unless 
otherwise permitted by the solicitation, and in U.S. dollars, unless the provision at FAR 
52.225-17, Evaluation of Foreign Currency Offers, is included in the solicitation. 

(6) Offerors may submit modifications to their proposals at any time before the 
solicitation closing date and time, and may submit modifications in response to an 
amendment, or to correct a mistake at any time before award. 

(7) Offerors may submit revised proposals only if requested or allowed by the 
Contracting Officer. 

(8) Proposals may be withdrawn at any time before award. Withdrawals are effective 
upon receipt of notice by the Contracting Officer. 

(d) Offer expiration date. Proposals in response to this solicitation will be valid for the number of 
days specified on the solicitation cover sheet (unless a different period is proposed by the 
offeror). 

(e) Restriction on disclosure and use of data. Offerors that include in their proposals data that 
they do not want disclosed to the public for any purpose, or used by the Government except for 
evaluation purposes, shall -- 

(1) Mark the title page with the following legend: 

This proposal includes data that shall not be disclosed outside the Government 
and shall not be duplicated, used, or disclosed -- in whole or in part -- for any 
purpose other than to evaluate this proposal. If, however, a contract is awarded to 
this offeror as a result of -- or in connection with -- the submission of this data, 
the Government shall have the right to duplicate, use, or disclose the data to the 
extent provided in the resulting contract. This restriction does not limit the 



Government's right to use information contained in this data if it is obtained from 
another source without restriction. The data subject to this restriction are 
contained in sheets [insert numbers or other identification of sheets]; and 

(2) Mark each sheet of data it wishes to restrict with the following legend: 

Use or disclosure of data contained on this sheet is subject to the restriction on 
the title page of this proposal. 

(f) Contract award. 

(1) The Government intends to award a contract or contracts resulting from this 
solicitation to the responsible offeror(s) whose proposal(s) represents the best value after 
evaluation in accordance with the factors and subfactors in the solicitation. 

(2) The Government may reject any or all proposals if such action is in the Government's 
interest. 

(3) The Government may waive informalities and minor irregularities in proposals 
received. 

(4) The Government intends to evaluate proposals and award a contract without 
discussions with offerors (except clarifications as described in FAR 15.306(a)). 
Therefore, the offeror's initial proposal should contain the offeror's best terms from a cost 
or price and technical standpoint. The Government reserves the right to conduct 
discussions if the Contracting Officer later determines them to be necessary. If the 
Contracting Officer determines that the number of proposals that would otherwise be in 
the competitive range exceeds the number at which an efficient competition can be 
conducted, the Contracting Officer may limit the number of proposals in the competitive 
range to the greatest number that will permit an efficient competition among the most 
highly rated proposals. 

(5) The Government reserves the right to make an award on any item for a quantity less 
than the quantity offered, at the unit cost or prices offered, unless the offeror specifies 
otherwise in the proposal. 

(6) The Government reserves the right to make multiple awards if, after considering the 
additional administrative costs, it is in the Government's best interest to do so. 

(7) Exchanges with offerors after receipt of a proposal do not constitute a rejection or 
counteroffer by the Government. 

(8) The Government may determine that a proposal is unacceptable if the prices proposed 
are materially unbalanced between line items or subline items. Unbalanced pricing exists 
when, despite an acceptable total evaluated price, the price of one or more contract line 
items is significantly overstated or understated as indicated by the application of cost or 
price analysis techniques. A proposal may be rejected if the Contracting Officer 
determines that the lack of balance poses an unacceptable risk to the Government. 



(9) If a cost realism analysis is performed, cost realism may be considered by the source 
selection authority in evaluating performance or schedule risk. 

(10) A written award or acceptance of proposal mailed or otherwise furnished to the 
successful offeror within the time specified in the proposal shall result in a binding 
contract without further action by either party. 

(11) The Government may disclose the following information in postaward debriefings to 
other offerors: 

(i) The overall evaluated cost or price and technical rating of the successful 
offeror; 

(ii) The overall ranking of all offerors, when any ranking was developed by the 
agency during source selection; 

(iii) A summary of the rationale for award; and 

(iv) For acquisitions of commercial items, the make and model of the item to be 
delivered by the successful offeror. 

(End of Provision) 

52.216-1 -- TYPE OF CONTRACT(APR 1984) 

The Government contemplates award of a firm fixed price contract resulting from this 
solicitation. 

(End of Clause) 

52.216-27 -- SINGLE OR MULTIPLE AWARDS (OCT 1995) 

The Government may elect to award a single delivery order contract or task order contract or to 
award multiple delivery order contracts or task order contracts for the same or similar supplies or 
services to two or more sources under this solicitation. 

(End of Provision) 

52.222-23 -- NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE 
EQUAL EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION(FEB 1999) 

 (a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action 
Compliance Requirements for Construction clause of this solicitation. 

(b) The goals for minority and female participation, expressed in percentage terms for the 
Contractor's aggregate workforce in each trade on all construction work in the covered area, are 
as follows: 



Goals for Minority Participation for Each 
Trade  

Goals for Female Participation for Each 
Trade  

To be added in individual task orders 6.9% 

These goals are applicable to all the Contractor's construction work performed in the 
covered area. If the Contractor performs construction work in a geographical area located 
outside of the covered area, the Contractor shall apply the goals established for the 
geographical area where the work is actually performed. Goals are published periodically 
in the Federal Register in notice form, and these notices may be obtained from any 
Office of Federal Contract Compliance Programs office. 

(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 
41 CFR 60-4 shall be based on 

(1) its implementation of the Equal Opportunity clause, 

(2) specific affirmative action obligations required by the clause entitled "Affirmative 
Action Compliance Requirements for Construction,'' and 

(3) its efforts to meet the goals. 

The hours of minority and female employment and training must be substantially uniform 
throughout the length of the contract, and in each trade. The Contractor shall make a 
good faith effort to employ minorities and women evenly on each of its projects. The 
transfer of minority or female employees or trainees from Contractor to Contractor, or 
from project to project, for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, Executive Order 11246, as amended, and the regulations in 41 
CFR 60-4. Compliance with the goals will be measured against the total work hours 
performed. 

(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal 
Contract Compliance, U.S. Department of Labor, within 10 working days following award of any 
construction subcontract in excess of $10,000 at any tier for construction work under the contract 
resulting from this solicitation. The notification shall list the -- 

(1) Name, address, and telephone number of the subcontractor; 
(2) Employer's identification number of the subcontractor; 
(3) Estimated dollar amount of the subcontract; 
(4) Estimated starting and completion dates of the subcontract; and 
(5) Geographical area in which the subcontract is to be performed. 

(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" 
is to be added in individual task orders. 

(End of Provision) 

52.225-10 - NOTICE OF BUY AMERICAN ACT REQUIREMENT-CONSTRUCTION 
MATERIALS (MAY 2002) 



 (a) Definitions. "Construction material," "domestic construction material," and "foreign 
construction material," as used in this provision, are defined in the clause of this solicitation 
entitled "Buy American Act--Construction Materials" (Federal Acquisition Regulation (FAR) 
clause 52.225-9). 

(b) Requests for determinations of inapplicability. An offeror requesting a determination 
regarding the inapplicability of the Buy American Act should submit the request to the 
Contracting Officer in time to allow a determination before submission of offers. The offeror 
shall include the information and applicable supporting data required by paragraphs (c) and (d) of 
the clause at FAR 52.225-9 in the request. If an offeror has not requested a determination 
regarding the inapplicability of the Buy American Act before submitting its offer, or has not 
received a response to a previous request, the offeror shall include the information and supporting 
data in the offer. 

(c) Evaluation of offers.  

(1) The Government will evaluate an offer requesting exception to the requirements of 
the Buy American Act, based on claimed unreasonable cost of domestic construction 
material, by adding to the offered price the appropriate percentage of the cost of such 
foreign construction material, as specified in paragraph (b)(3)(i) of the clause at FAR 
52.225-9. 

(2) If evaluation results in a tie between an offeror that requested the substitution of 
foreign construction material based on unreasonable cost and an offeror that did not 
request an exception, the Contracting Officer will award to the offeror that did not 
request an exception based on unreasonable cost. 

(d) Alternate offers.  

(1) When an offer includes foreign construction material not listed by the Government in 
this solicitation in paragraph (b)(2) of the clause at FAR 52.225-9, the offeror also may 
submit an alternate offer based on use of equivalent domestic construction material. 

(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 
1442 for the alternate offer, and a separate price comparison table prepared in accordance 
with paragraphs (c) and (d) of the clause at FAR 52.225-9 for the offer that is based on 
the use of any foreign construction material for which the Government has not yet 
determined an exception applies. 

(3) If the Government determines that a particular exception requested in accordance with 
paragraph (c) of the clause at FAR 52.225-9 does not apply, the Government will 
evaluate only those offers based on use of the equivalent domestic construction material, 
and the offeror shall be required to furnish such domestic construction material. An offer 
based on use of the foreign construction material for which an exception was requested- 

(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed 
bidding; or 

(ii) May be accepted if revised during negotiations. 



(End of provision) 

52.225-12 -- NOTICE OF BUY AMERICAN ACT REQUIREMENT-CONSTRUCTION 
MATERIALS UNDER TRADE AGREEMENTS(MAY 2002) 

 (a) Definitions. "Construction material," "designated country construction material," "domestic 
construction material," "foreign construction material," and "NAFTA country construction 
material," as used in this provision, are defined in the clause of this solicitation entitled ``Buy 
American Act--Construction Materials under Trade Agreements'' (Federal Acquisition Regulation 
(FAR) clause 52.225-11). 

(b) Requests for determination of inapplicability. An offeror requesting a determination regarding 
the inapplicability of the Buy American Act should submit the request to the Contracting Officer 
in time to allow a determination before submission of offers. The offeror shall include the 
information and applicable supporting data required by paragraphs (c) and (d) of FAR clause 
52.225-11 in the request. If an offeror has not requested a determination regarding the 
inapplicability of the Buy American Act before submitting its offer, or has not received a 
response to a previous request, the offeror shall include the information and supporting data in the 
offer. 

(c) Evaluation of offers.  

(1) The Government will evaluate an offer requesting exception to the requirements of 
the Buy American Act, based on claimed unreasonable cost of domestic construction 
materials, by adding to the offered price the appropriate percentage of the cost of such 
foreign construction material, as specified in paragraph (b)(4)(i) of FAR clause 52.225-
11. 

(2) If evaluation results in a tie between an offeror that requested the substitution of 
foreign construction material based on unreasonable cost and an offeror that did not 
request an exception, the Contracting Officer will award to the offeror that did not 
request an exception based on unreasonable cost. 

(d) Alternate offers.  

(1) When an offer includes foreign construction material, other than designated country 
or NAFTA country construction material, that is not listed by the Government in this 
solicitation in paragraph (b)(3) of FAR clause 52.225-11, the offeror also may submit an 
alternate offer based on use of equivalent domestic, designated country, or NAFTA 
country construction material. 

(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 
1442 for the alternate offer, and a separate price comparison table prepared in accordance 
with paragraphs (c) and (d) of FAR clause 52.225-11 for the offer that is based on the use 
of any foreign construction material for which the Government has not yet determined an 
exception applies. 

(3) If the Government determines that a particular exception requested in accordance with 
paragraph (c) of FAR clause 52.225-11 does not apply, the Government will evaluate 
only those offers based on use of the equivalent domestic, designated country, or NAFTA 



country construction material, and the offeror shall be required to furnish such domestic, 
designated country, or NAFTA country construction material. An offer based on use of 
the foreign construction material for which an exception was requested-- 

(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed 
bidding; or 

(ii) May be accepted if revised during negotiations. 

(End of provision) 

52.233-2 -- SERVICE OF PROTEST (AUG 1996) 

 (a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed 
directly with an agency, and copies of any protests that are filed with the General Accounting 
Office (GAO), shall be served on the Contracting Officer (addressed as follows) by obtaining 
written and dated acknowledgment of receipt from  

Contracting Officer 
U.S. Army Corps of Engineers 
Seattle District 
4735 East Marginal Way South 
Seattle, WA  98124-3755 
 
(b) The copy of any protest shall be received in the office designated above within one day of 
filing a protest with the GAO. 

(End of Provision) 

 

 

 
 



Description of Item

BASE ITEMS
0001 Mobilization and Demobilization 1 JOB SUM $__________

0002 Remedial Action Management Plan 1 JOB SUM $__________

0003 All Work for Phase I Tongue Point Landfill 
Remedial Action, except for Item Nos. 0001, 0002, 
and 0004 through 0015 1 JOB SUM $__________

0004 Construct Access Roads 1 JOB SUM $__________

0005 Abandon Monitoring Wells 1 JOB SUM $__________

0006 Install Permanent Utilities 1 JOB SUM $__________

0007 Subgrade Preparation 1 JOB SUM $__________

0008 Install LNAPL Collection Trench 2,100 SF $__________ $__________

0009 Install LNAPL Sumps, Pumps, Controls, and 
Storage Tanks 1 JOB SUM $__________

0010 Procure, Load, Haul, and Place Preload Fill No. 1 12,000 CY $__________ $__________

0011 Place Preload Fills Nos. 2 through 5 1 JOB SUM $__________

0012 Record Drawings 1/ 1 JOB SUM $20,000

0013 Operation and Maintenance During Construction 1 JOB SUM $__________

$__________

OPTION ITEMS
0014 Remove, Transport, and Dispose of Tank Contents 800 GAL $__________ $__________

0015 Operation and Maintenance Following Construction 12 MO $__________ $__________

$__________

$__________

Notes:
CY - cubic yard
MO - month
SF - square feet

TOTAL OPTIONAL ITEMS

GRAND TOTAL

TOTAL  BASE ITEMS

1/.  The dollar amount established in Item No. 0012 shall not be revised by bidders.

 SCHEDULE

Amount
Item 
No. Quantity Unit Unit Price

DACW67-03-R-0008/0009

G3CTCBAW

G3CTCBAW
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SECTION 01110 
 

SUMMARY OF WORK 
 
 
PART 1  GENERAL 

1.1 SUMMARY 

This section provides a summary of the various contract work elements and their relationship to 
each other.  This summary does not provide the technical detail of the referenced sections for the 
particular work activities, but describes the work as a whole, providing overall perspective to the 
separate tasks and their interrelationships.  Background on site conditions and previous 
investigations is also included.  This section shall be used in conjunction with all the other sections 
and the Drawings to establish the total work requirements. 

 
1.1.1 Work Covered by the Contract Documents 

Contractor is advised that the contract work will consist of remedial action at the Tongue Point 
landfill site (Site) located in Clatsop County approximately 3 miles (4.8 kilometers) east of Astoria, 
Oregon.  The remedial action will be conducted under the purview of Department of Defense’s 
Defense Environmental Restoration Program for Formerly Used Defense Sites (DERP-FUDS).  All 
applicable Federal, State, and local regulations shall be adhered to by the Contractor. 
 

1.1.2 Work Required in the Contract 

a. Preparing and implementing a Remedial Action Management Plan (RAMP), which consists of a 
series of individual work plans. 

 
b. Site preparatory work, including: clearing and grubbing, removing portions of an existing rock 

revetment, fence removal and relocation, temporary erosion and sediment control measures, 
and developing staging areas. 

 
c. Developing access/haul roads. 

 
d. Providing traffic control. 

 
e. Abandoning and protecting monitoring wells. 

 
f. Installing utilities, including water, electricity, and telephone. 
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g. Installing three new bench marks and references on-site, setting up a local survey grid, initial site 
survey prior to site preparation, survey after subgrade preparation, settlement plates, and survey 
after preloading. 

 
h. Preparing the landfill surface for preloading described from bottom to top as follows:  regrading 

of the existing landfill surface, followed by incorporating chipped and waste material from 
clearing and grubbing and other site activities into the landfill construction of the light non-
aqueous phase liquid (LNAPL) collection trench, followed by placement of a thin layer of clean, 
imported soil over the landfill surface. 

 
i. Installing a temporary LNAPL collection and storage system, including trench, collection piping, 

geomembrane, trench backfill, and LNAPL collection sumps with skimmer pumps, controls, 
LNAPL storage tank, stabilized aggregate base course storage tank pad, concrete equipment 
pad, and pre-engineered compressor building. 

 
j. Placing a separation geotextile prior to placement of each preload sequence to delineate the 

subgrade soil from the soil used for preload. 
 

k. Preloading of the landfill site conducted in five sequential sections from 40 to 60 days per 
section using imported fill, as approved by the Contracting Officer (CO). 

 
l. Operation and maintenance for the duration of construction and a period following construction, 

including stormwater and sediment control, operation and maintenance of the temporary 
LNAPL collection and storage system, maintenance of the boom for the control of LNAPL 
release, and disposal of collected LNAPL.  Monitoring of wells, LNAPL in monitoring wells, 
and settlement plate elevations will be conducted by the CO or by others under a separate 
contract. 

 
1.1.3  Existing Conditions 
 
1.1.3.1  Stockpiled Materials 

It is the intent of the Corps to have stockpiled dredge material removed from the site prior to start 
of field work. 

 
1.1.3.2  Clearing and Grubbing  

Several pieces of large, inert, scrap metal as well as several junk vehicles were observed during the 
site orientation.  No additional information concerning quantities of scrap metal or junk vehicles is 
available. 
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The handling and disposal of hazardous materials is not a primary objective of this contract, 
however, the possibility exists that hazardous materials may be encountered during clearing and 
grubbing or debris removal activities.  If encountered, disposal of hazardous materials would be 
addressed as a separate issue. 

 
1.1.3.3  LNAPL Trench  

Surficial oversize debris and/or large scrap metal debris were observed in the vicinity of the trench 
excavation during the site orientation.   No additional information is provided.  For estimating 
purposes, subsurface debris requiring over excavation of 1/3 the volume of the neat line trench 
excavation should be used. 
 

 
PART 2  PRODUCTS (NOT USED) 

 
PART 3  PART 3 EXECUTION (NOT USED) 

 
END OF SECTION 
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SECTION 01145 
 

SITE-SPECIFIC 
SUPPLEMENTARY REQUIREMENTS 

 
PART 1  GENERAL 

1.1 CONDUCT OF WORK 

1.1.1 Coordination 

Coordination with agencies, other on-site contractors, and ongoing operations along Cathlamet Bay, 
shall be made through the Contracting Officer (CO) to assist the Contractor to perform the work 
with a minimum of interference and inconvenience.  The project site is located on property occupied 
by active facilities.  All such activities use the main entry gate for access. 

 
1.1.2 Keys/Cardkeys 

When keys are required for access to facilities on this contract, they shall be obtained through the 
CO. 
 
1.1.2.1  The Contractor shall be responsible for Government-owned keys issued for access to 
facilities or areas pertinent to this contract. 
 
1.1.2.2  Upon completion of the work in an area, or upon request of the CO, the key or keys 
relevant to the completed areas shall be returned. 
 
1.1.2.3  Should the Contractor lose a key: 
 
a. The CO shall be notified, in writing, within 3 working days after the loss is discovered; and 

 
b. Should the key not be found before final acceptance, the final contract payment shall be 

reduced by $100 for each key not returned. 
 
1.1.3 Work Hours 

Work hours in the project area shall be 7:00 a.m. to 6:00 p.m. daily, Monday through Friday, 
excluding holidays.  Requests for alternate work schedules may be considered, but must be 
approved by the CO.  Alternate work schedules may not be approved if a Government quality 
assurance inspector is not available to be on site during the proposed work hours. 

 
1.2 GENERAL ACCESS REQUIREMENTS 

The project site area is presently secured by fences and limited-access gates. 
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1.2.1 Entry Gate 

The Site is within a fenced area and access is controlled at the gate from North Tongue Point Road, 
and landfill access is controlled at the gate at the interior access road. 

 
1.2.2 Irregular or Non-Routine Access 

Access on a regular basis and during other than established working hours will require prior 
approval by the CO.  Irregular or non-routine access of Contractor personnel to the controlled 
areas during nonduty hours may be granted by the CO’s designated representative. 

 
1.2.3 Maintenance of Access 

The Contractor shall not obstruct or interfere with access by others to existing facilities adjacent to 
the project site during the work under this Contract. 
 

1.2.4 Vehicle Parking 

The Contractor’s vehicles shall only park in approved areas in accordance with the parking plan, 
submitted as part of the Site Plan in accordance with Section 01500 TEMPORARY 
CONSTRUCTION FACILITIES and approved by the CO. 

 
1.3 COORDINATION AND COOPERATION WITH OTHER CONTRACTORS 

1.3.1 Other Work in the Vicinity of or Adjacent to Project Site 

Work by others may be performed in the vicinity of or adjacent to the project site in concurrence 
with the scheduled performance of Work under these Contract Documents.  The Contractor shall 
coordinate construction work with Washington North Tongue Point Group and other contractors to 
minimize conflicts and to maintain a cooperative effort in completion of the Work.  The primary 
point of contact for Washington North Tongue Point Group is Jennifer Paulson, telephone (503) 
325-6407, fax (503) 325-4093, at the following address: 
 
Washington North Tongue Point Group 
Route 5, Hangar 3 
Astoria, OR 97103 

 
1.4 CONSTRUCTION SCHEDULE REQUIREMENTS 

1.4.1 Schedule 

The work shall be planned, scheduled, and performed in phases to complete the work within the 
requirements of these contract documents and the requirements of appropriate Federal, state, and 
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local agencies.  Scheduling shall conform to the requirements in Section 01320 PROJECT 
SCHEDULE.  The proposed sequence of Phase I work is: 

 
a. Pre-construction work plans and submittals 
b. Mobilization of personnel, equipment, materials, and supplies 
c. Site preparation 
d. Access/haul roads 
e. Utilities 
f. Temporary LNAPL collection and storage system 
g. Preload the landfill surface in five sequential sections 
h. Cleanup and demobilization 

 
1.4.2 Milestones 

In conjunction with the completion schedule under Section 00800, paragraph SC-1, the Contractor 
shall incorporate the following milestone into the work sequence:   

 
a. The Remedial Action Management Plan (RAMP), or sections of the RAMP, must be approved 

prior to conducting on-site work for which the approval(s) apply. 
 

b. The first preload stockpile shall be placed no later than 75 calendar days after Notice to 
Proceed. 

 
c. Each preload shall surcharge the landfill for a maximum of 60 calendar days, and 5 calendar 

days are preload stockpile relocation. 
 

d. The total preload period following placement of the first preload stockpile and including 
movement of stockpiles from one stage to the next is 320 calendar days. 

 
1.4.3 Constraints 

The following special constraints have been identified as having an impact on the performance of the 
Work. It is not intended to be a comprehensive list of constraints that will result from the execution 
of the Work, but as an aid to the Contractor in development of schedules and in executing the 
Work. Additional constraints may exist or develop as a result of required Work execution or 
Contractor’s proposed work methods or sequence. In any event, the Contractor is responsible for 
compliance with the requirements of the various specification sections and the work procedures and 
protection requirements contained therein and establishing all constraints associated with the Work 
execution and incorporating them into Work schedules and proposed construction activities. 

 
a. Work plan must be approved prior to major construction, unless specific permission is received 

in writing from the CO. 
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b. Erosion and sediment control measures must be in place prior to major construction. 

c. Construction of permanent access road upgrades and initial temporary access haul roads must 
be completed prior to major construction. 

d. No work shall be conducted lower than the 10-foot MLLW elevation without prior approval 
from the CO. 

e. The area outside of the easement is owned by Washington North Tongue Point Group.  Work 
in any areas outside of the easement must be coordinated with and approved by the CO and 
Washington North Tongue Point Group. 

f. No work shall be conducted in any wetlands shown on the Drawings and restricted areas unless 
coordinated with and approved by the CO.  

 
1.4.4  Notice to Proceed (NTP) 
 

The Government plans to issue separate NTPs.  The first to initiate preparation of the RAMP.  A 
second NTP, to initiate field work, will be issued when the RAMP is substantially complete at the 
discretion of the Contracting Officer or the designated representative.  The 75 days for placement of 
the first preload stockpile begins with the issuance of the second NTP. 

 
1.5 PERSONNEL IDENTIFICATION 

1.5.1   Employee Listing   
 

The Contractor shall submit a complete listing of Contractor personnel, including job title and 
identification credential number, who will be working on the project.  This listing shall be updated as 
needed to ensure that the Government has been notified of any changes of Contractor Personnel in 
advance of new personnel engaging in work on the project.  The Government will allow access to 
the controlled areas of only the Contractor Personnel authorized in advance and included on the 
employee listing. 

 
1.5.2   Identification Credentials   
 

Contractor personnel shall either be issued a photo identification card (ID) by the Contractor or 
agree to provide their individual vehicle driver's license as an appropriate identification credential.  In 
either case, the identification number shall be included on the listing required above.  If the 
Contractor determines to issue ID cards to its employees, the following information shall be 
included: 
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  Contractor Identification and Card Number Indicating Employees: 
 

 o Full Name o Height 
 o Current Address o Weight 
 o Birth Date o Hair Color 
 o Recent Photograph o Eye Color 

 
1.5.3   Employee Termination   
 

If a Contractor employee resigns or is terminated the Contracting Officer, or designated 
representative shall be so notified at the earliest opportunity, but in no case later than the start of the 
succeeding workday. 

 
1.5.4   Access Control   
 

Contractor personnel shall be instructed to present identification credential upon request by proper 
authority as established by the Contracting Officer. 

 
1.6 UTILITY OUTAGES 

The Contractor shall coordinate utility outages with the CO at least 7 calendar days in advance.  
Outages shall be kept to a minimum, and any one outage shall not last more than 4 hours.  Describe 
the reason, anticipated length of time, and areas affected by the outage in a written request.  Provide 
temporary provisions for continuous power supply to critical existing facility components if 
requested by the CO. 
 
Perform Work continuously during critical utility connections and changeovers, and as required to 
prevent lengthy interruption of utility service. The Contractor must have the permission of the CO 
prior to causing any interruption of utility service. 

 
1.7 PROTECTION OF PROPERTY 

In addition to requirements of the Contract Clauses, the Contractor shall protect all property, 
Government or private, within or in the vicinity of the work site.  The Contractor shall ensure that it 
is not removed, damaged, destroyed, or prevented from its normal use unless so designated in the 
Contract Documents.  All property adjacent to the work shall be protected including, but not be 
limited to, protection from construction generated dust, debris, water, excessive noise, and 
vibration.  Property includes land, utilities, landscaping, markers and monuments, wells, buildings, 
structures, site and drainage improvements, whether shown on the Drawings or not. 
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PART 2  PRODUCTS (NOT USED) 

 
PART 3  EXECUTION (NOT USED) 

 
 

END OF SECTION 
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SECTION 01410 
 

ENVIRONMENTAL PROTECTION 
 
 
PART 1  GENERAL 

1.1 GENERAL REQUIREMENTS 

The Contractor shall perform the work minimizing environmental pollution and damage as 
the result of construction operations.  Environmental pollution and damage is the presence of 
chemical, physical, or biological elements or agents which adversely affect human health or 
welfare; unfavorably alter ecological balances of importance to human life; affect other 
species of importance to humankind; or degrade the utility of the environment for aesthetic, 
cultural and/or historical purposes.  The control of environmental pollution and damage 
requires consideration of land, water, and air, and includes management of visual aesthetics, 
emissions, dust, noise, solid waste, as well as other pollutants.  The environmental resources 
within the project boundaries and those affected outside the limits of permanent work shall 
be protected during the entire duration of this contract. The Contractor shall ensure 
compliance with this section by subcontractors. 

 
1.1.1 Submittals 

Government approval is required for submittals with a “GA” designation; submittals having 
an “FIO” designation are for information only. The following shall be submitted in 
accordance with Section 01330 SUBMITTAL PROCEDURES. 

 
SD-01 Data 

 
Environmental Protection Plan; GA 

 
The Contractor shall submit an Environmental Protection Plan within 45 calendar days after 
receipt of the notice to proceed (NTP), as part of the Remedial Action Management Plan 
(RAMP), Section 01400.  Approval of the Contractor’s plan will not relieve the Contractor of 
responsibility for adequate and continuing control of pollutants and other environmental 
protection measures.  The Environmental Protection Plan shall include, but shall not be 
limited to, the following: 
 
a. A list of Federal, State, and local laws, regulations, and permits concerning 

environmental protection, pollution control, and abatement that are applicable to the 
Contractor’s proposed operations and the requirements imposed by those laws, 
regulations, and permits.  The Contractor will be provided a list of applicable or relevant 
appropriate requirements (ARARs) previously compiled for the remediation project. 

 
b. Methods for protection of features to be preserved within authorized work areas like 

trees, shrubs, vines, grasses, and ground cover, landscape features, air and water quality, 
fish and wildlife, soil, historical, archaeological, and cultural resources, and wetlands. 
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c. Procedures to be implemented to provide the required environmental protection, to 

comply with the applicable laws and regulations, and to correct pollution due to accident, 
natural causes, or failure to follow the procedures of the Environmental Protection Plan. 

 
d. Location of the solid waste disposal area. 
 
e. Drawings showing locations of any proposed temporary excavations or embankments for 

haul roads, stream crossings, material storage areas, structures, sanitary facilities, and 
stockpiles of excess or spoil materials. 

 
f. Environmental monitoring plans for the job site, including land, water, air, and noise 

monitoring. 
 
g. Traffic control plan including measures to reduce erosion and deterioration of temporary 

roadbeds by construction traffic, especially during wet weather, and to limit and remove 
the amount of mud transported onto paved public roads by vehicles or runoff. 

 
h. Methods of protecting surface water and groundwater during construction activities. 
 
i. Plan showing the proposed activity in each portion of the work area and identifying the 

areas of limited use or nonuse.  Plan shall include measures for marking and maintaining 
the limits of use areas and restricted wetland areas. 

 
j. Drawing of borrow area location.  Protection measures required at the work site shall 

apply to the borrow areas including final restoration for subsequent beneficial use of the 
land. 

 
k. A recycling and waste prevention plan with a list of measures to reduce consumption of 

energy and natural resources; for example:  the possibility of shredding fallen trees and 
using them as mulch shall be considered as an alternative to burning or burial. 

 
l. Training for the Contractor’s personnel during the construction period. 
 
m. Spill prevention, control, and countermeasure plan, including the procedures, 

instructions, and reports to be used in the event of an unforeseen spill of a substance 
regulated by 40 CFR 68, 40 CFR 302, 40 CFR 355, 40 CFR 761.65(c) and/or regulated 
under State or Local laws and regulations.  The plan shall also address containment and 
cleanup of sheens that may be released to the adjacent water body.  This plan 
supplements the requirements of EM 385-1-1 and shall include as a minimum: 

 
 1. The name of the individual who will report any spills or hazardous substance 

releases and who will follow up with complete documentation.  This 
individual shall immediately notify the CO and the local Fire Department in 
addition to the legally required Federal, State, and local reporting channels 
(including the National Response Center 1-800-424-8802) if a reportable 
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quantity is released to the environment.  The plan shall contain a list of the 
required reporting channels and telephone numbers. 

 
 2. The name and qualifications of the individual who will be responsible for 

implementing and supervising the containment and cleanup. 
 
 3. Training requirements for Contractor's personnel and methods of 

accomplishing the training. 
 
 4. A list of materials and equipment to be immediately available at the Site, 

tailored to cleanup work of the potential hazard(s) identified. 
 
 5. The names and locations of suppliers of containment materials and locations 

of additional fuel oil recovery, cleanup, restoration, and material-placement 
equipment available in case of an unforeseen spill emergency. 

 
 6. The methods and procedures to be used for expeditious contaminant cleanup. 
 
Preconstruction Survey; GA 
 
Prior to starting any on-site construction activities, the Contractor and the Contracting 
Officer (CO) shall make a joint condition survey after which the Contractor shall prepare a 
brief report indicating on a layout plan the condition of trees, shrubs, grassed areas, and 
wetlands immediately adjacent to work sites and adjacent to the assigned work/staging areas 
and access routes as applicable.  This report will be signed by both the CO and the Contractor 
upon mutual agreement as to its accuracy and completeness. 
 
SD-13 Certificates 
Filter Fabric Fence; GA 
 
The Contractor shall provide Manufacturer’s product data indicating the materials meet the 
requirements of the Drawings and specifications. 
 
Rolled Erosion Control Product; GA 
 
The Contractor shall provide Manufacturer’s product data indicating the materials meet the 
requirements of the Drawings and specifications. 
 
Straw Mulch 
 
The Contractor shall provide Manufacturer’s certified QA test results or certificates for 
samples from products a minimum of 14 calendar days prior to delivery to the site. 

 
1.1.2 Permits 

The Contractor shall obtain all needed permits, certifications, or licenses.  Permits for on-site 
work are not required for this project; however, the Contractor must comply with substantive 
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portions of the permit.  The Government will not obtain any permits for this project; see 
Contract Clause PERMITS AND RESPONSIBILITIES.  The Contractor shall be responsible 
for implementing the terms and requirements of the appropriate permits as needed and for 
payment of all fees. 

 
1.1.3 Meetings 

The Contractor shall meet with the CO to alter the Environmental Protection Plan as needed 
for compliance with the requirements of Section 01451 ENVIRONMENTAL 
PROTECTION. 

 
1.1.4 Notification 

The CO will notify the Contractor in writing of any observed noncompliance with the 
previously mentioned Federal, State, or local laws or regulations, permits, and other elements 
of the Contractor’s Environmental Protection Plan.  Contractor shall, after receipt of such 
notice, inform the CO of proposed corrective action and take such action when approved.  If 
the Contractor fails to comply promptly, the CO may issue an order stopping all or part of the 
work until satisfactory corrective action has been taken.  No time extensions shall be granted 
or costs or damages allowed to the Contractor for any such suspensions. 

 
1.1.5 Litigation 

If work is suspended, delayed, or interrupted due to a court order of competent jurisdiction, 
the CO will determine whether the order is due in any part to the acts or omissions of the 
Contractor, or subcontractors at any tier, not required by the terms of the contract.  If it is 
determined that the order is not due to the Contractor’s failing, such suspension, delay, or 
interruption shall be considered as ordered by the CO in the administration of the contract 
under the contract clause SUSPENSION OF WORK. 

 
1.1.6 Previously Used Equipment 

The Contractor shall thoroughly clean all construction equipment previously used at other 
sites before it is brought into the work areas, ensuring that soil residuals are removed and that 
egg deposits from plant pests are not present; the Contractor shall consult with the U.S. 
Department of Agriculture (USDA) jurisdictional office for additional cleaning requirements. 

 
1.2 LAND RESOURCES 

The Contractor shall confine all activities to areas defined by the Drawings and 
Specifications.  Prior to the beginning of any construction, the Contractor shall identify the 
land resources to be preserved within the work area.  Except in areas indicated on the 
Drawings or specified to be cleared, the Contractor shall not remove, cut, deface, injure, or 
destroy land resources including trees, shrubs, vines, grasses, topsoil, wetlands, and land 
forms without permission.  No ropes, cables, or guys shall be fastened to or attached to any 
trees for anchorage unless specifically authorized. Where such emergency use is permitted, 
the Contractor shall provide effective protection for land and vegetation resources at all times 
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as defined in the following subparagraphs.  Stone, earth or other material displaced into 
uncleared areas shall be removed. 

 
1.2.1 Work Area Limits 

Prior to construction, the Contractor shall mark the areas that are not to be disturbed under 
this contract, including wetlands.  Isola ted areas within the general work area which are to be 
saved and protected shall also be marked or fenced.  Monuments and markers and monitoring 
wells and implants not scheduled for abandonment on the Drawings and Specifications shall 
be protected before construction operations commence.  Where construction operations are to 
be conducted during darkness, the markers shall be visible.  The Contractor’s personnel shall 
be knowledgeable of the purpose for marking and/or protecting particular objects. 

 
1.2.2 Landscape 

Trees, shrubs, vines, grasses, land forms, wetlands, and other landscape features indicated 
and defined on the drawings to be preserved shall be clearly identified by marking, fencing, 
or wrapping with boards, or any other approved techniques. 

 
1.2.3 Unprotected Erodible Soils 

Earthwork brought to final grade shall be finished as indicated.  Side slopes and back slopes 
shall be protected as soon as practicable upon completion of rough grading.  All earthwork 
shall be planned and conducted to minimize the duration of exposure of unprotected soils.  
Except in cases where the constructed feature obscures borrow areas, quarries, and waste 
material areas, these areas shall not initially be totally cleared.  Clearing of such areas shall 
progress in reasonably sized increments as needed to use the developed areas as approved by 
the CO. 

 
1.2.4 Disturbed Areas 

The Contractor shall effectively prevent erosion and control sedimentation through approved 
methods including, but not limited to, the following: 
 
a. Retardation of runoff and prevention of runoff channelization.  Runoff from the 

construction site or from storms shall be retarded by means of surface roughening, site 
fencing, and the preservation of a vegetated buffer area around the site, and by any 
measures required by area-wide plans under the Clean Water Act.   

 
b. Erosion and sedimentation control devices.  The Contractor shall install temporary and 

permanent erosion and sedimentation control features as indicated on the Drawings.  
Filter fabric fencing, crossing control matting, quarry spalls stabilization area, and 
mulches shall be maintained until permanent drainage and erosion control facilities are 
completed and operative. 
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1.2.5 Contractor Facilities and Work Areas 

The Contractor’s field offices, staging areas, stockpile storage, and temporary buildings shall 
be placed in areas designated on the Drawings or as directed by the CO.  Temporary 
movement or relocation of the Contractor facilities shall be made only when approved by the 
CO.  Stockpile areas shall be managed to minimize erosion and to prevent sediment from 
entering nearby waters.  Spoil areas shall be managed and controlled to limit spoil intrusion 
into areas designated on the Drawings and to prevent erosion of soil or sediment from 
entering nearby waters.  Spoil areas shall be developed in accordance with the grading plan 
indicated on the Drawings.  Temporary excavation and embankments for work areas shall be 
controlled to protect adjacent areas from despoilment. 

 
1.2.6 LNAPL Releases to Soil 

During preloading, LNAPL may be released to the ground surface at any of the seeps 
previously identified, or at other locations on the landfill surface.  The Contractor shall 
inspect the landfill weekly during preloading for the presence of such light non-aqueous 
phase liquids (LNAPL) releases.  If the Contractor detects such a release, the Contractor shall 
collect the LNAPL and LNAPL-contaminated soil, and dispose of it per Paragraph 1.5 
WASTE DISPOSAL.  For estimating purposes a quantity not greater than 5-gallons per week 
should be used. 

 
1.3 WATER RESOURCES 

The Contractor shall keep construction activities under surveillance, management, and 
control to avoid pollution of surface and ground waters.  Toxic or hazardous chemicals shall 
not be applied to soil or vegetation when such application may cause contamination of the 
fresh water reserve.  Monitoring of water areas affected by construction shall be the 
Contractor’s responsibility.  All water areas affected by construction activities shall be 
monitored by the Contractor.  During preloading, LNAPL may be released to surface water at 
any of the seeps previously identified.  The Contractor shall inspect the LNAPL containment 
boom weekly during preloading for the presence of LNAPL releases.  If the Contractor 
detects such a release, the Contractor shall collect the LNAPL and dispose of it per paragraph 
1.5 WASTE DISPOSAL. 

 
1.3.1 Washing and Curing Water (Not Used) 

1.3.2 Diversion Operations 

Construction operations for dewatering shall be controlled at all times to limit the impact of 
water turbidity on the habitat for wildlife and on water quality in Mill Creek and Cathlamet 
Bay. 
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1.3.3 Stream Crossings (Not Used) 

1.3.4 Fish and Wildlife 

The Contractor shall minimize interference with, disturbance to, and damage of fish and 
wildlife.  Species that require specific attention along with measures for their protection shall 
be listed by the Contractor prior to beginning of construction operations.  The Oregon 
Department of Fish and Wildlife (ODFW) has designated Mill Creek as “Essential 
Indigenous Anadromous Salmonid Habitat” (OAR 141-102) and established a “Preferred 
Work Period” of July 1 to September 15 for work potentially affecting such habitat.  
Additionally, the ODFW established “Preferred Work Period” for the Columbia River 
Estuary (from the mouth of Tongue Point) is from November 1 to February 28. 

 
1.4 AIR RESOURCES 

Equipment operation and activities or processes performed by the Contractor in 
accomplishing the specified construction shall be in accordance with the State’s Air Quality 
rules (OAR 340-020 General Air Pollution Control Regulations, OAR 340-200 General Air 
Pollution Procedures and Definitions and OAR 202 Ambient Air Quality Standards and 
Prevention of Significant Degradation Requirements), and all Federal emission and 
performance laws and standards.  Ambient Air Quality Standards set by the Environmental 
Protection Agency (40 CFR 50 National Primary ad Secondary Air Quality Standards) shall 
be maintained.  Monitoring of air quality shall be the Contractor’s responsibility.  All  areas 
affected by the construction activities shall be monitored by the Contractor. 

 
1.4.1 Particulates 

Dust particles; aerosols and gaseous by-products from construction activities; and processing 
and preparation of materials shall be controlled at all times, including weekends, holidays, 
and hours when work is not in progress.  The Contractor shall maintain excavations, 
stockpiles, haul roads, permanent and temporary access roads, spoil areas, borrow areas, and 
other work areas within or outside the project boundaries free from particulates which would 
cause Federal and State air pollution standards to be exceeded or which would cause a hazard 
or a nuisance.  Sprinkling, chemical treatment of an approved type or other methods will be 
permitted to control particulates in the work area.  Sprinkling, to be efficient, must be 
repeated to keep the disturbed area damp at all times.  The Contractor must have sufficient, 
competent equipment available to accomplish these tasks.  Particulate control shall be 
performed as the work proceeds and whenever a particulate nuisance or hazard occurs. 

 
1.4.2 Hydrocarbons and Carbon Monoxide 

Hydrocarbons and carbon monoxide emissions from equipment shall be controlled to Federal 
and State allowable limits at all times. 
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1.4.3 Odors 

Odors shall be controlled at all times for all construction activities, processing and 
preparation of materials. 

 
1.4.4 Sound Intrusions 

The Contractor shall keep construction activities under surveillance and control to minimize 
environmental damage by noise.  The Contractor shall comply with the provisions of the 
Oregon Noise Control Regulation (Oregon Administrative Rules, OAR 340-035) . 

 
1.5 WASTE DISPOSAL 

Disposal of wastes shall be as specified in Section 02120 TRANSPORTATION AND 
DISPOSAL OF WASTE MATERIALS  and as specified below. 

 
1.5.1 Solid Wastes 

Solid wastes, excluding waste material specified to be disposed of in the on-site landfill in 
accordance with Section 02120 TRANSPORTATION AND DISPOSAL OF WASTE 
MATERIALS, shall be placed in containers that are emptied on a regular schedule.  Handling 
and disposal shall be conducted to prevent contamination.  Segregation measures shall be 
employed so that no hazardous or toxic waste becomes co-mingled with solid waste.  The 
Contractor shall transport solid waste, excluding clearing debris, off Government property 
and dispose of it in compliance with Federal, State (OAR 340-093 Solid Waste General 
Provisions), and local requirements for solid waste disposal approved by the CO.  The 
Contractor shall comply with Federal, State, and local laws and regulations pertaining to 
off-site disposal of solid wastes. 

 
1.5.2 Chemical Wastes 

Chemicals shall be dispensed ensuring no spillage to ground or water.  Periodic inspections 
of dispensing areas to identify leakage and initiate corrective action shall be performed and 
documented.  This documentation will be periodically reviewed by the CO.  Chemical waste 
shall be collected in corrosion resistant, compatible containers.  Collection drums shall be 
monitored and removed to a staging or storage area when contents are within 6 inches (15 
centimeters [cm]) of the top.  Wastes shall be disposed of in accordance with Federal, State, 
and local laws and regulations. 

 
1.5.3 Hazardous Wastes 

The Contractor shall take sufficient measures to prevent spillage of hazardous and toxic 
materials during dispensing and shall collect waste in suitable containers observing 
compatibility LNAPL collected in the LNAPL storage tanks shall be managed as a Toxic 
Substances Control Act (TSCA)-regulated waste as defined in Section 02120 
TRANSPORTATION AND DISPOSAL OF WASTE MATERIALS.  The Contractor shall 
transport hazardous waste off Government property and dispose of it in compliance with 
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Federal, State (OAR 340-100 to 340-103), and local laws and regulations.  Spills of 
hazardous or toxic materials shall be immediately reported to the CO.  Cleanup and cleanup 
costs due to spills shall be the Contractor’s responsibility. 

 
1.5.4 Burning 

Burning will not be permitted. 
 
1.6 HISTORICAL, ARCHAEOLOGICAL, AND CULTURAL RESOURCES 

No historical, archaeological, and cultural resources within the Contractor’s work area have 
been identified.  If during excavation or other construction activities any previously 
unidentified or unanticipated resources are discovered or found, all activities that may 
damage or alter such resources shall be temporarily suspended.  The Contractor shall take 
precautions to preserve all such resources as they existed at the time they were first pointed 
out.  The Contractor shall provide and install protection for these resources and be 
responsible for their preservation during the life of the contract.  Resources covered by this 
paragraph include but are not limited to any human skeletal remains or burials; artifacts; 
shell, midden, bone, charcoal, or other deposits; rocks or coral alignments, pavings, wall, or 
other constructed features; and any indication of agricultural or other human activities.  Upon 
such discovery or find, the Contractor shall immediately notify the CO.  While waiting for 
instructions the Contractor shall record, report, and preserve the finds in accordance with the 
National Historic Preservation Act and 43 Code of Federal Regulations Subtitle A Part 7, 
Protection of Archaeological Resources. 

 
1.7 POST CONSTRUCTION CLEANUP 

The Contractor shall clean up all areas used for construction. 
 
1.8 RESTORATION OF LANDSCAPE DAMAGE 

The Contractor shall restore landscape features damaged or destroyed during construction 
operations outside the limits of the approved work areas. 

 
1.9 MAINTENANCE OF POLLUTION CONTROL FACILITIES 

The Contractor shall maintain permanent and temporary pollution control facilities and 
devices for the duration of the contract or for that length of time construction activities create 
the particular pollutant.  These facilities include erosion and sediment control (ESC) facilities 
such as the filter fabric fences, hay or straw bale barriers, Rolled Erosion Control Products 
and straw soil covers described in this document.  They also include the LNAPL containment 
boom that is currently in use at the site to prevent material from landfill seeps from entering 
Mill Creek or Cathlamet Bay.   
 
Maintenance on ESC facilities shall include a minimum of biweekly inspections to ensure 
proper functioning.  Inspections shall also be performed within 48 hours following any 
24-hour period with greater than 1.0 inch (2.5 centimeters [cm]) of rainfall to assess 
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performance. This will require the Contractor to monitor rainfall amounts by checking with 
the Weather Service or provide and monitor an onsite range gauge.  ESC materials shall be 
reinforced, repaired or replaced as necessary to prevent further erosion. 
 
Maintenance of the LNAPL containment boom during Phase I shall consist of a minimum of 
biweekly inspections from the shore during low tide, followed by appropriate response 
actions.  Inspections shall also be performed within 48 hours following any 24-hour period 
with greater than 1.0 inch (2.5 cm) of rainfall.  Inspections and maintenance of the boom 
shall address the following: 
 
a. Items missing from the boom that need to be replaced 
b. Alignment of boom; ensure that it is floating properly 
c. Assess the need to replace absorbent material 
 

If absorbent material requires replacement, the Contractor shall inform the CO within 24 hours 
of the determination.  The replacement and disposal of exhausted absorbent material is not part 
of this Contract. 
 
1.10 TRAINING OF CONTRACTOR PERSONNEL 

The Contractor’s personnel shall be trained in all phases of environmental protection.  The 
training shall include methods of detecting and avoiding pollution, familiarization with 
pollution standards, both statutory and contractual, and installation and care of devices, 
vegetative covers, and instruments required for monitoring purposes to ensure adequate and 
continuous environmental pollution control. 

 
 
PART 2  PRODUCTS 

2.1 FILTER FABRIC FENCE 

2.1.1 Geotextile 

a. Manufacturer’s fabric specifications must be submitted for approval and must be 
available on-site. 

 
b. Geotextile shall be a woven monofilament or non-woven fabric.  Slit- film fabric shall not 

be used. 
 
c. Apparent opening size ([AOS], American Society for Testing and Materials [ASTM] 

D-4751) shall be 100 to 140. 
 
d. Water permitivity (ASTM D-4491):  0.02 sec-1 minimum 
 
e. Grab tensile strength (ASTM D-4632): 100 pounds (45 kilograms) minimum 
 
f. Grab tensile elongation (ASTM D-4632): 30 percent maximum 
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g. Ultraviolet resistance (ASTM D-4355): 70 percent minimum 
 

2.1.2 Posts:  2 inch by 4 inch (5 cm by 10 cm) wood or steel fence posts with the minimum 
length indicated on the Drawings. 

2.2 STRAW MULCH 

Straw mulch shall be air-dried and free of undesirable seed, weeds, and coarse material. 
 
2.3 ROLLED EROSION CONTROL PRODUCT (RECP) 

The RECP shall consist of machine-fabricated biodegradable mats (either straw or coconut 
fiber, or combination) covered by a biodegradable netting.  Acceptable products include the 
following, or equivalent: 

 
 Bon Terra?   EcoNet?  ENCS2 
 North American Green 5150 BN 
 

If equivalent product is planned to be used, submit product proposed for approval; and 
maintain a copy of manufacturer’s specifications on-site. 

 
 
PART 3  EXECUTION 

3.1 FILTER FABRIC FENCE 

3.1.1 Construction 

a. Perimeter filter fabric fence:  Prior to other land-distributing or intrusive activities 
 
b. Silt fence in trench:  8 inches wide by 12 inches deep (20 cm by 30 cm); backfill trench 

with compacted native soil (see Drawings) 
 
c. Fence posts:  Maximum separation, 6 feet (2 meters [m]) 
 
d. Posts:  Drive 30 inches (76 cm) into ground 
 
e. Fabric:  Stapled to posts per manufacturer’s recommendations 
 
f. Alignment:  Follow contours, within a tolerance of 1 vertical foot (0.3 m) 
 
g. Fence ends:  Extend upslope perpendicular to the contour for a distance of at least 6 feet 

(2 m) to inhibit flow around the end of the fence 
 
h. Fence sections:  Overlap at least 10 feet (3 m) 
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3.1.2 Maintenance 

a. Inspection:  A minimum of bi-weekly and within 48 hours after any rain fall event greater 
than 1.0 inch in a 24-hour period; any damage shall be repaired immediately. 

 
b. Channalized flow parallel to the fence:  If trapped sediment is evident, remove the 

trapped sediment 
 
c. Sediment at a depth of 6 inches (15 cm):  Remove sediment 
 
d. Photo-degraded or damaged fabric:  Replace 
 
e. Final site stabilization:  Remove fence 

 
3.2 STRAW MULCH 

3.2.1 Application 

a. Unvegetated landfill areas and stockpile areas not protected by other means  
 
b. Rate:  3 tons/acre (6.6 metric tons/hectare) (3 bales per 1,000 ft2 [93 m2], or 3 inches 

(7.6 cm) thick) 
 
c. Prepare soil for mulch by scarifying to a minimum depth of 4 inches (10 cm) 
 
d. Secure mulch to soil:  “Crimp” straw into soil by operating tracked vehicle parallel to 

slope (up and down slope). 
 

3.2.2 Maintenance 

a. Stockpiled straw:  10 percent of covered area 
 

b. Inspect straw mulch:  A minimum of biweekly and following any 24-hour period with 
greater than 1.0 inch (2.5 cm) of rainfall; inspect within 48 hours of the rainfall event; 
repair by replacing straw and re-crimping 

 
3.3 ROLLED EROSION-CONTROL PRODUCT (RECP) 

3.3.1 Preload Pile Application 

a. Placement:  As soon as practical following completion of pile; prepare smooth surface by 
operating tracked vehicles on pile 

 
b. Installation:  Manufacturer’s recommendations (overlap a minimum of 6 inches [15 cm]) 
 
c. Top of slope:  Place in a trench at least 6 inches wide by 6 inches deep (15 cm by 15 cm), 

backfilled with native soil or preload material 
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d. Staple:  Manufacturer’s recommendations 
 
e. Reuse RECP at each preload stockpile 
 
f. Inspection:  A minimum of biweekly and following any 24-hour period with greater than 

1.0 inch (2.5 cm) of rainfall; inspect within 48 hours of the rainfall event. Repair and re-
staple areas where good contact with ground has been lost; maintain extra RECP 
(10 percent) on site for repair work 

 
 

END OF SECTION 
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SECTION 01500 
 

TEMPORARY CONSTRUCTION FACILITIES 
 
 
PART 1  GENERAL 

1.1 SUBMITTALS 

Government approval is required for submittals with a “GA” designation; submittals having 
an “FIO” designation are for information only.  The following shall be submitted in 
accordance with Section 01330 SUBMITTAL PROCEDURES. 

 
SD-01 Data 

 
Site Plan; GA 
 
The Contractor shall submit a Site Plan within 45 calendar days after the notice to proceed 
(NTP), as part of the Remedial Action Management Plan (RAMP), Section 01400.  The Site 
Plan shall indicate the proposed location and dimensions of any area to be fenced and used 
by the Contractor, the number of trailers to be used, avenues of ingress/egress to the fenced 
area details of the fence installation, and employee parking areas.  Any areas that may have 
to be graveled to prevent the tracking of mud shall also be identified.  The Contractor shall 
also indicate if the use of a supplemental or other staging area is desired. 

 
SD-18 Records 

 
Identification of Employees, FIO 
 
The Contractor shall be responsible for furnishing to each employee, and for requiring each 
employee engaged on the work to display, identification as approved and directed by the 
Contracting Officer (CO).  Prescribed identification shall immediately be delivered to the CO 
for cancellation upon release of any employee.  The Contractor and subcontractor personnel 
shall wear markings on hard hats clearly identifying the company for whom the employee 
works. 

 
1.2 AVAILABILITY AND USE OF UTILITY SERVICES 

1.2.1 Temporary Water and Electricity 

The Contractor shall provide temporary water and electricity required for construction.  
Materials may be new or used and shall be adequate for the required usage, shall not create 
unsafe conditions, and shall not violate applicable codes and standards. 
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1.2.2 Sanitation 

The Contractor shall provide and maintain within the construction area minimum field-type 
sanitary facilities approved by the CO requirements and regulations of the State Health 
Department, County Sanitarian, or other authorities having jurisdiction.  Sanitary facilities shall be 
equipped with a hand-washing station.  Government toilet facilities will not be available to 
the Contractor’s personnel. 

 
1.2.3 Telephone 

The Contractor shall make arrangements and pay all costs for telephone facilities required. 
 
1.2.4 Protection 

Contractor shall locate and mark existing utilities and protect them from damage.  Damaged 
utilities shall be repaired at Contractor’s expense. 

 
1.3 TEMPORARY ELECTRIC WIRING 

1.3.1  Temporary Power and Lighting 
 

The Contractor shall provide construction power facilities in accordance with the safety 
requirements of the National Electric Code NFPA No. 70 and the SAFETY AND HEALTH 
REQUIREMENTS MANUAL EM 385-1-1.  The Contractor, or its delegated subcontractor, 
shall enforce the safety requirements of electrical extensions for the work of subcontractors.  
Work shall be accomplished by skilled electrical tradesmen. 

 
1.3.2  Construction Equipment 
 

In addition to the requirements of  SAFETY AND HEALTH REQUIREMENTS MANUAL, 
EM 385-1-1, temporary wiring conductors installed for operation of construction tools and 
equipment shall be either Type TW or THW contained in metal raceways, or shall be hard 
usage or extra hard usage multiconductor cord.  Temporary wiring shall be secured above the 
ground or floor in a workmanlike manner and shall not present an obstacle to persons or 
equipment.  Open wiring may only be used outside of buildings, and then only in accordance 
with the provisions of the National Electric Code. 

 
1.3.3  Submittals 
 

Submit detailed drawings of temporary power connections.  Drawings shall include, but not 
be limited to, main disconnect, grounding, service drops, service entrance conductors, 
feeders, GFCI'S, and all site trailer connections. 
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1.4 FIRE PROTECTION 

During the construction period, the Contractor shall  provide fire extinguishers in accordance 
with the safety requirements of the SAFETY AND HEALTH REQUIREMENTS MANUAL, 
EM 385-1-1.  The Contractor shall remove the fire extinguishers at the completion of 
construction. 

 
1.5 BULLETIN BOARD, PROJECT SIGN, AND PROJECT SAFETY SIGN 

1.5.1 Bulletin Board 

Immediately upon beginning of work, the Contractor shall provide a weatherproof glass-
covered bulletin board not less than 3 feet by 4 feet (91 centimeters [cm] by 122 cm) in size 
for displaying the Equal Employment Opportunity poster, a copy of the wage decision 
contained in the contract, Wage Rate Information poster, and other information approved by 
the CO.  The bulletin board shall be located at the project site in a conspicuous place easily 
accessible to all employees, as approved by the CO.  Legible copies of the aforementioned 
data shall be displayed until work is completed.  Upon completion of work the bulletin board 
shall be removed by the Contractor from the Site and shall remain the property of the 
Contractor. 

 
1.5.2 Project and Safety Signs 

Contractor shall furnish and install one project identification sign and one safety performance 
sign in accordance with conditions hereinafter specified and layout shown on drawings 
attached at end of this section.  On safety performance sign all lettering shall be painted black 
on white background using exterior-type paint.  Signs shall be maintained in excellent 
condition throughout life of job.  Project sign shall be located as directed.  The project and 
safety signs shall be erected within 15 calendar days after receipt of the Notice to Proceed 
(NTP).  The data required by the safety sign shall be corrected daily, with light colored 
metallic or non-metallic numerals.  Upon completion of project, signs shall be removed and 
shall remain the property of Contractor.  

 
1.6 PROTECTION AND MAINTENANCE OF TRAFFIC 

During construction the Contractor shall provide access and temporarily relocate roads as 
necessary to maintain traffic.  The Contractor shall maintain and protect traffic on all affected 
roads during the construction period except as otherwise specifically directed by the CO.  
Measures for the protection and diversion of traffic, including the provision of watchmen and 
flagmen, erection of barricades, placing of lights around and in front of equipment and the 
work, and the erection and maintenance of adequate warning, danger, and direction signs, 
shall be as required by the state and local authorities having jurisdiction.  The traveling 
public shall be protected from damage to person and property.  The Contractor’s traffic on 
roads selected for hauling material to and from the Site shall interfere as little as possible 
with public traffic.  The Contractor shall investigate the adequacy of existing roads and the 
allowable load limit on these roads.  The Contractor shall be responsible for the repair of any 
damage to roads caused by construction operations. 
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1.6.1 Haul Roads 

The Contractor shall construct access and haul roads necessary for proper prosecution of the 
work under this contract in accordance with Section 02241 BASE COURSE and Section 
02373 SEPARATION/FILTRATION GEOTEXTILE.  Temporary access roads over the 
preload stockpile area and landfill in general shall be constructed by the Contractor, as 
necessary, to protect underlying materials of construction, utilities, pipes, etc., and to avoid 
undo contact with landfill debris.  The temporary access roads shall be a minimum of 
12 inches thick.  Haul roads over the prepared preload areas shall be constructed to ensure 
that the 4-inch sand/gravel layer and separation geotextile remain intact during the preload 
stockpile placement operations.  The Contractor shall provide necessary lighting, signs, 
barricades, and distinctive markings for the safe movement of traffic.  The method of dust 
control shall be adequate to ensure safe operation at all times.  Location, grade, width, and 
alignment of additional construction and hauling roads not shown on the Drawings necessary 
for work under this contract shall be subject to approval by the CO and at the Contractor’s 
own expense.  Haul roads shall be constructed with suitable grades and widths; sharp curves, 
blind corners, and dangerous cross traffic shall be avoided.  Lighting shall be adequate to 
assure full and clear visibility for full width of haul road and work areas during any night 
work operations.  Upon completion of the work, haul roads designated by the CO shall be 
removed. 

 
1.6.2 Barricades 

The Contractor shall erect and maintain temporary barricades to limit public access to 
hazardous areas.  Such barricades shall be required whenever safe public access to paved 
areas such as roads, parking areas or sidewalks is prevented by construction activities or as 
otherwise necessary to ensure the safety of both pedestrian and vehicular traffic.  Barricades 
shall be securely placed, clearly visible, and with adequate illumination to provide sufficient 
visual warning of the hazard during both day and night. 
 

1.6.3 Gates 

The Contractor shall remove the existing gate at the landfill entrance as shown in the 
Drawing and install a 24-foot-wide, double-leaf gate of the type and quality equal to the 
existing gate. 

 
1.7 CONTRACTOR’S TEMPORARY FACILITIES 

1.7.1  Staging Area 
 

Contractor will be provided adequate open staging area as directed by the Contracting 
Officer.   
 
Contractor shall be responsible for keeping staging area, and office area clean and free of 
weeds and uncontrolled vegetation growth.  Weeds shall be removed by pulling or cutting to 
within 25 mm (1-inch) of ground level.  Lawn areas shall be mown to keep growth to less 
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than 51 mm (2-inches).  All loose debris and material subject to being moved by prevailing winds 
in the area shall be picked up or secured at all times. 

 
If the area is not maintained in a safe and clean condition as defined above the Contracting 
Officer may have the area cleaned by others with the costs being deducted from the 
contractor's payment. 

 
1.7.1.1  Employee Parking 

The Contractor employees shall park privately owned vehicles in an area approved by the 
CO.  This area shall be within reasonable walking distance of the construction site.  The 
Contractor employee parking shall not interfere with existing and established parking 
requirements of the facilities. 

 
1.7.1.2  Administrative Field Offices 

The Contractor shall provide and maintain administrative field office facilities within the 
construction area at the designated Site.  Government office and warehouse facilities will not 
be available to the Contractor’s personnel. 

 
1.7.1.3  Storage Area 

The Contractor shall construct a temporary 6-foot-high chain link fence around trailers and 
materials located in the Contractor’s storage area located outside of the secured landfill area.  
The fence shall include plastic strip inserts, colored green, so that visibility through the fence 
is obstructed.  Fence posts may be driven, in lieu of concrete bases, where soil conditions 
permit.  Trailers, materials, or equipment shall not be placed or stored outside the fenced area 
unless such trailers, materials, or equipment are assigned a separate and distinct storage area 
by the CO away from the vicinity of the construction Site but within the adjacent areas.  
Trailers, equipment, or materials shall not be open to public view with the exception of those 
items which are in support of ongoing work on any given day.  Materials shall not be 
stockpiled outside the fence in preparation for the next day’s work.  Mobile equipment, such 
as tractors, wheeled lifting equipment, cranes, trucks, and like equipment, shall be parked 
within the fenced area at the end of each work day. 

 
1.7.1.3.1  Appearance of Trailers 

Trailers utilized by the Contractor for administrative or material storage purposes shall 
present a clean and neat exterior appearance and shall be in a state of good repair. 

 
1.7.1.3.2  Maintenance of Storage Area 

Fencing shall be kept in a state of good repair and proper alignment.  Should the Contractor 
elect to traverse, with construction equipment or other vehicles, grassed or unpaved areas 
which are not established roadways, such areas shall be covered with a layer of gravel as 
necessary to prevent rutting and the tracking of mud onto paved or established roadways; 
gravel gradation shall be at the Contractor’s discretion.   
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1.7.2  Supplemental Storage Area 

Upon the Contractor’s request, the CO will designate another or supplemental area for 
Contractor’s use and storage of trailers, equipment, and materials.  This area may not be in 
close proximity of the construction site but shall be within the adjacent areas.  Fencing of 
materials or equipment will not be required at this Site; however, the Contractor shall be 
responsible for cleanliness and orderliness of the area used and for the security of any 
material or equipment stored in this area.  Utilities will not be provided to this area by the 
Government. 

 
1.7.3  Security Provisions 

Adequate outside security lighting shall be provided at the Contractor’s temporary facilities.  
The Contractor shall be responsible for the security of its own equipment; in addition, the 
Contractor  shall notify the appropriate law enforcement agency and request periodic security 
checks of the temporary project field office. 

 
1.8 DELETED 

GOVERNMENT FIELD OFFICE 

1.8.1Resident Engineer’s Office 

The Contractor shall provide the CO with an office, approximately 200 square feet (19 
square meters) in floor area, located where directed and providing space heat, air 
conditioning, electric light and power, and toilet facilities consisting of one lavatory, and 
three telephone hookups (one for computer and one for fax transmission).  The trailer shall be 
securely anchored to the ground at all four corners to guard against movement during high 
winds.  The Contractor shall furnish a computer, fax machine, and copy machine and 
sufficient electrical outlets for this equipment.  A mail slot in the door or a lockable mail box 
mounted on the surface of the door shall be provided.  Office equipment including desks, 
chairs, file cabinets, storage shelves, computers, fax, and a copy machine shall be provided.  
At completion of the project, the office shall remain the property of the Contractor and shall 
be removed from the Site.  Utilities shall be connected and disconnected in accordance with 
local codes and to the satisfaction of the CO. 

 
1.8.2 Trailer-Type Mobile Office and Sanitation Facilities 

The Contractor may, at its option, furnish and maintain a trailer-type mobile office 
acceptable to the CO and providing as a minimum the facilities specified above.  The trailer 
shall be securely anchored to the ground at all four corners to guard against movement during 
high winds.  The sanitation facilities meeting State and local codes and regulations shall be 
provided and maintained for all onsite personnel.  Sanitation facilities shall be removed at the 
completion of construction. 
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1.9 HOUSEKEEPING AND CLEANUP 

Pursuant to the requirements of Clause CLEANING UP and Clause ACCIDENT 
PREVENTION, of the CONTRACT CLAUSES, the Contractor shall assign sufficient 
personnel to ensure compliance.  The Contractor shall submit a detailed written plan for 
implementation of this requirement.  The plan will be presented as part of the preconstruction 
safety plan and will provide for keeping the total construction site, structures, and 
accessways free of debris and obstructions at all times.  Any dirt or mud which is tracked 
onto paved or surfaced roadways shall be cleaned away.  Materials resulting from demolition 
activities which are salvageable shall be stored within the fenced area described above or at 
the supplemental storage area.  Stored material not in trailers, whether new or salvaged, shall 
be neatly stacked when stored.  Work will not be allowed in those areas that, in the opinion 
of the Contracting Officer, have unsatisfactory cleanup and housekeeping at the end of the 
preceding day's normal work shift.  At least once each day all areas shall be checked by the 
Quality Control person of the Contractor and the findings recorded on the Quality Control 
Daily Report.  In addition, the Quality Control person shall take immediate action to ensure 
compliance with this requirement.  Housekeeping and cleanup shall be assigned by the 
Contractor to specific personnel.  The name(s) of the personnel shall be available at the 
project site.   

 
1.10 UTILITIES NOT SHOWN 

The Contractor can expect to encounter, within the construction limits of the entire project, 
utilities not shown on the drawings and not visible as to the date of this contract.  If such 
utilities will interfere with construction operations, he shall immediately notify the 
Contracting Officer verbally and then in writing to enable a determination by the Contracting 
Officer as to the necessity for removal or relocation.  If such utilities are removed or 
relocated as directed, the Contractor shall be entitled to equitable adjustment for any 
additional work or delay.  The types of utilities the Contractor may encounter include 
waterlines, sewerlines (storm and sanitary), buried fuel tanks, septic tanks, other buried 
tanks, communication lines, and powerlines.  These utilities may be active or abandoned 
utilities. 

 
1.11 RESTORATION OF STORAGE AREA 

Upon completion of the project and after removal of trailers, materials, sanitation facilities 
and equipment from within the fenced area, the fence shall be removed and will become the 
property of the Contractor.  Areas used by the Contractor for the storage of equipment or 
material, or other use, shall be restored to the original or better condition.  Gravel used to 
traverse grassed areas shall be removed and the area restored to its original condition, 
including top soil and seeding as necessary. 
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1.12  HARD HAT SIGNS 
 

The Contractor shall provide 610 mm by 610 mm (24 by 24 inch) square Hard Hat Area 
signs at each entry to the project or work area as directed by the Contracting Officer.  A 
minimum of two signs will be required.  Signs shall be in accordance with the sketch at the 
end of this section. 

 
 
PART 2  PRODUCTS (NOT USED) 

 
PART 3  EXECUTION (NOT USED) 

END OF SECTION 
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•  SIGN SHALL BE FABRICATED FROM .125 THICK 6061-T6 ALUMINUM PANEL 
•  COLOR 

1. SAFETY RED (SR) 
2. WHITE 
3. WHITE 
4. BLACK 

•  LETTERING SHALL BE HELVETICA BOLD TYPOGRAPHY. 
•  LETTERS AND BACKGROUND SHALL BE REFLECTIVE SHEETING MATERIAL. 
•  SIGNS SHALL BE POSTED AT 6’-6” (BOTTOM SIGN TO GRADE) OR AS DIRECTED BY 

THE CONTRACTING OFFICER. 
LETTERING TO BE CENTERED ON PANEL. 
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